New Jersey Department of Transportation
Bureau of Research

Date of RFP RESEARCH PROJECT Closing Date
2/6/2015 Request for Proposals 3/17/2015

2014-15 Program

Evaluation of Different Paint Systems for Over-Coating Existing Structural Steel
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(Proposals must be prepared in accordance with NJDOT’s Information and Instructions for Preparing
Proposals. Please visit:
http://www.state.nj.us/transportation/refdata/research/pdf/techpropresproj.pdf

Revised Proposal Evaluation Forms are available for your information on the website.)

Proposals will be based on the merit of the information contained in the proposal. Budgets will be
evaluated separately. Please place three (3) copies of the budget for this project in a separate sealed
envelope.

. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

Current Specifications, Section 912.01.01(3) limits maintenance over-coating paints to epoxy mastics
only. Other coatings of equal or superior performance are generically disqualified.

This research will do the following:

e Evaluation of current practices

® Are there other alternatives to the current epoxy mastics that can be used? What are the current
practices for the other states?

e Ultimately develop a testing program and make recommendations based on the test result and re-
develop the specification if needed.

. TASKS

[Provide a listing of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones]

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail
to demonstrate their understanding of the problem and the soundness of their approach for conducting
the required research.

PHASE I - Literature Search

Conduct a literature search of the current state of the practice.

After the award of the project, a more comprehensive literature search should be conducted. At the
completion of this literature search, the PI will make a presentation to the Research Project Selection
and Implementation Panel to discuss their findings and to discuss the appropriate research approach.



PHASE II — Research Approach and Anticipated Results

Clear description of how you will solve the problem and implement anticipated findings. Work may be
divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria
must be developed during this phase.

. IMPLEMENTATION AND TRAINING PLAN

The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings and as appropriate train these personnel in the use the project
results.

The PI will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

. DELIVERABLES:

[List of minimum deliverables necessary to complete the project]

Presentation of Summary of Literature Search Results

Discussion to Support and Refine the Project Tasks

Project work plan.

Technical Memorandum on the survey results

Technical memorandum on the measures that are working or not working

Technical memorandum on actions taken

Interim Status reports suitable for Senior Leadership if required

Quarterly Reports and Final report with appropriate tables, graphs and charts in hard copy version,
PDF file format, Word, and on CD ROM. Two copies plus one per RPSIP member of each
presentation, technical memorandum, draft final report and Final Report (plus 10 copies).

The Final Report and Tech Brief are due three (3) months before the end date of the project to
allow time for review by the Research Project Selection and Implementation Panel. The Final
Acceptance will be granted upon receipt of ten copies of the approved final report.
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. CONTRACT TIME:

The PI must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.

A 12 - 24 months time frame would be preferred.

. CONTACTS:

Questions on this topic shall not be directed to any Research Project Manager, Research Customer, or
any other NJDOT person. All questions are to be directed to Camille Crichton-Sumners by sending an e-
mail to Camille.CrichtonSumners @dot.state.nj.us, or by phone (609-530-5966).

A meeting may be scheduled with interested parties after the RFP’s are distributed to refine the
objectives and deliverables and to promote a better understanding of the research needs. This must be
requested on or before February 20, 2015.



7. DEADLINE

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research

no later than 5:00 p.m. on March 17, 2015

Authorization to Begin Work: June 22, 2015

8. PROPOSAL DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
deliveries:

2015 PROPOSAL-NJDOT

New Jersey Department of Transportation
Bureau of Research

1035 Parkway Avenue

Trenton, New Jersey 08625-0600

For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research

P.O. Box 600

Trenton, New Jersey 08625-0600



